DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2011
CALL ORDER : 001 CONTRACT ID : T201106304.01 COUNTIES SUSSEX
LETTING DATE : 08/16/11 DISTRICT
STATE/FEDERAL AID NO: T201106304 CONTRACT TIME : 100 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) 7201106304
PAVEMENT & REHABILITATION, SOUTH II-IV, 2011
SET-ASIDE
VENDOR RANKING Contract was awarded on 09/07/11 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,059,275.09 94.3800% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 3,241,444.00 100.0000% 105.9546%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 3,284,698.54 101.3344% 107.3685%
3 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, 21620 $ 3,373,230.98 104.0657% 110.2624%
I ( 0 I ( 1) I ( 2
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001 Category 0001
| | |
0010 202000 834.000 CY | 28.40000 23685.60] 2.10000 1751.40] 30.80000 25687.20
EXCAVATION AND EMBANKMENT | | |
0020 302005 212.000 TON | 45.00000 9540.00 | 38.60000 8183.20] 48.10000 10197.20
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 304508 150203.000 SY | 4.50000 675913.50| 2.95000 443098.85] 3.36000 504682.08
BITUMINOUS STABILIZED FULL-DEPTH | |
RECLAMATION | | |
0040 401576 1350.000 TON | 17.50000 23625.00] 44.00000 59400.00 | 22.60000 30510.00
RECYCLED ASPHALT PAVEMENT | | |
0050 401667 11.000 TON | 100.00000 1100.00] 166.00000 1826.00] 98.00000 1078.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0060 401696 562.000 TON | 25.00000 14050.00 | 4.45000 2500.90] 25.00000 14050.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401713 422048.000 GAL | 1.80000 759686.40] 2.20000 928505.60 | 2.08000 877859.84
EMULSIFIED ASPHALT | |
0080 401801 17783.000 TON | 60.00000 1066980.00] 72.00000 1280376.00] 70.12000 1246943.96
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0090 406001 200.000 SYIN | 2.29000 458.00]| 2.00000 400.00]| 4.50000 900.00
| | |

HOT-MIX PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/07/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2011
CALL ORDER : 001 CONTRACT ID : T201106304.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0100 705002 567.000 SF | 7.23000 4099.41] 7.30000 4139.10] 11.82000 6701.94
P.C.C. SIDEWALK, 6" | | |
0110 705519 126.000 SF | 16.72000 2106.72] 20.85000 2627.10] 22.86000 2880.36
PATTERNED PORTLAND CEMENT CONCRETE | | |
SIDEWALK, 6" | | |
0120 732004 1730.000 TON | 35.00000 60550.00 | 23.70000 41001.00] 24.25000 41952.50
TOPSOIL (TON) | | |
0130 734013 20929.000 SY | 0.26000 5441.54] 0.25000 5232.25] 0.24000 5022.96
PERMANENT GRASS SEEDING, DRY GROUND | | |
0140 735534 20929.000 SY | 0.53000 11092.37] 0.40000 8371.60] 0.49000 10255.21
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0150 743004 42.000 EADY | 81.20000 3410.40] 90.00000 3780.00] 67.60000 2839.20
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0160 743010 70.000 EADY | 135.00000 9450.00 | 26.05000 1823.50] 169.00000 11830.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0170 743052 2460.000 HOUR | 42.00000 103320.00] 42.00000 103320.00 | 42.00000 103320.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0180 743064 370.000 HOUR | 60.90000 22533.00] 60.90000 22533.00] 60.90000 22533.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0190 746774 115.000 LF | 9.10000 1046.50] 10.15000 1167.25] 10.14000 1166.10
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0200 746776 1.000 EACH | 100.00000 100.00]| 208.00000 208.00]| 208.00000 208.00
LOOP DETECTOR SPLICE | | |
0210 748014 300.000 LF | 0.79000 237.00] 1.05000 315.00] 1.04000 312.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0220 748015 545.000 SF | 6.05000 3297.25] 3.10000 1689.50] 3.12000 1700.40
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0230 748017 300.000 LF | 1.66000 498.00]| 1.55000 465.00]| 1.56000 468.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 6" | | |
0240 748019 305400.000 LF | 0.19000 58026.00 | 0.20000 61080.00 | 0.18000 54972.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748026 1089.000 SF | 1.10000 1197.90] 1.55000 1687.95] 1.56000 1698.84
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2011

DATE : 09/07/11
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CALL ORDER  : 001 CONTRACT ID : T201106304.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 748506 152700.000 LF | 0.36000 54972.00] 0.35000 53445.00] 0.33000 50391.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0270 758000 63.000 SY | 25.50000 1606.50] 50.00000 3150.00]| 20.65000 1300.95
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0280 760509 300.000 LF | 6.13000 1839.00]| 1.05000 315.00] 0.52000 156.00
RUMBLE STRIPS, FULL LANE WIDTH | | |
0290 761001 5033.000 SY | 9.00000 45297.00| 0.10000 503.30] 7.70000 38754.10
BUTT JOINTS, HOT MIX | | |
0300 762001 1060.000 LF | 2.00000 2120.00] 0.10000 106.00] 1.82000 1929.20
SAW CUTTING, HOT MIX | | |
0310 762002 190.000 LF | 5.00000 950.00] 2.85000 541.50] 4.15000 788.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0320 763000 LUMP | 44523.00000 44523.00] 141401.00000 141401.00] 84710.00000 84710.00
INITIAL EXPENSE | | |
0330 763502 LUMP | 2000.00000 2000.00| 1500.00000 1500.00] 2600.00000 2600.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0340 763643 LUMP | 44523.00000 44523.00] 55000.00000 55000.00] 124300.00000 124300.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 3,059,275.09| S 3,241,444.00]| S 3,284,698.54
—————————————————————————————————————————— o
CONTRACT TOTALS | S 3,059,275.09| S 3,241,444.00]| S 3,284,698.54

DBE GOALS |

0




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2011

DATE : 09/07/11
PAGE : 001 -4

FURNISH AND MAINTAIN PORTABLE

CALL ORDER : 001 CONTRACT ID : T201106304.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT : S2
SET-ASIDE
I( 3 ) I( ) I( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Category 0001
| |
0010 202000 834.000 CY | 18.20000 15178.80]|
EXCAVATION AND EMBANKMENT | | |
0020 302005 212.000 TON | 50.00000 10600.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 304508 150203.000 sY | 2.65000 398037.95|
BITUMINOUS STABILIZED FULL-DEPTH | |
RECLAMATION | | |
0040 401576 1350.000 TON | 19.50000 26325.00]
RECYCLED ASPHALT PAVEMENT | | |
0050 401667 11.000 TON | 200.00000 2200.00]|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0060 401696 562.000 TON | 5.00000 2810.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401713 422048.000 GAL | 2.40000 1012915.20]
EMULSIFIED ASPHALT | |
0080 401801 17783.000 TON | 73.00000 1298159.00]|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0090 406001 200.000 SYIN | 5.00000 1000.00]|
HOT-MIX PATCHING | |
0100 705002 567.000 SF | 15.00000 8505.00]|
P.C.C. SIDEWALK, 6" | |
0110 705519 126.000 SF | 25.00000 3150.00]|
PATTERNED PORTLAND CEMENT CONCRETE | |
SIDEWALK, 6" | |
0120 732004 1730.000 TON | 25.00000 43250.00]
TOPSOIL (TON) | |
0130 734013 20929.000 sY | 0.24000 5022.96 |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0140 735534 20929.000 sY | 0.48000 10045.92|
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0150 743004 42.000 EADY | 100.00000 4200.00]
I |
I |

CHANGEABLE MESSAGE SIGN
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2011
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CALL ORDER : 001 CONTRACT ID : T201106304.01 COUNTIES : SUSSEX
LETTING DATE : 08/16/11 DISTRICT : s2
SET-ASIDE
I ( 3 ) I ( ) I( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 743010 70.000 EADY | 100.00000 7000.00 | |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0170 743052 2460.000 HOUR | 42.00000 103320.00 | |
FLAGGER, SUSSEX COUNTY, STATE | | |
0180 743064 370.000 HOUR | 60.90000 22533.00] |
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0190 746774 115.000 LF | 11.00000 1265.00] |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0200 746776 1.000 EACH | 220.00000 220.00]| |
LOOP DETECTOR SPLICE | | |
0210 748014 300.000 LF | 1.10000 330.00] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0220 748015 545.000 SF | 3.15000 1716.75] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0230 748017 300.000 LF | 1.60000 480.00]| |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 6" | | |
0240 748019 305400.000 LF | 0.18000 54972.00 | |
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748026 1089.000 SF | 1.60000 1742.40] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0260 748506 152700.000 LF | 0.34000 51918.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | I
RESIN PAINT, 4" | | |
0270 758000 63.000 SY | 10.00000 630.00]| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0280 760509 300.000 LF | 3.00000 900.00| |
RUMBLE STRIPS, FULL LANE WIDTH | | |
0290 761001 5033.000 SY | 8.00000 40264.00] |
BUTT JOINTS, HOT MIX | | |
0300 762001 1060.000 LF | 1.50000 1590.00 | |
| | |

SAW CUTTING, HOT MIX
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2011

DATE : 09/07/11
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CALL ORDER : 001 CONTRACT ID T201106304.01 COUNTIES SUSSEX
LETTING DATE : 08/16/11 DISTRICT
SET-ASIDE
I( 3 ) | ) I( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 762002 190.000 LF | 5.00000 950.00]| |
SAW CUTTING, CONCRETE, FULL DEPTH | |
0320 763000 LUMP | 67000.00000 67000.00] |
INITIAL EXPENSE | |
0330 763502 LUMP | 10000.00000 10000.00] |
MAINTENANCE OF RAILROAD TRAFFIC | |
0340 763643 LUMP | 165000.00000 165000.00 | |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 3,373,230.98]| $ | $
—————————————————————————————————————————— B
CONTRACT TOTALS | $ 3,373,230.98]| $ 0.00] $

DBE GOALS |




